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STANDARD AGREEMENT FOR INTERCONNECTION 

OF DISTRIBUTED GENERATION FACILITIES WITH A 
CAPACITY LESS THAN OR EQUAL TO 10 MVA 

 
 

This agreement (together with all attachments, the “Agreement”) is made and entered into this 01 
day of February 2024, by and between Cemetery Sun LLC (“interconnection customer”), as a 
Limited Liability Company organized and existing under the laws of the State of Illinois and 
Ameren Illinois Company, (“Electric Distribution Company” or “EDC”), a corporation existing 
under the laws of the State of Illinois. Interconnection customer and EDC each may be referred 
to as a “Party”, or collectively as the “Parties”. 

 
Recitals: 

 

Whereas, interconnection customer is proposing to install or direct the installation of a 
distributed generation facility, or is proposing a generating capacity addition to an existing 
distributed generation facility, consistent with the interconnection request application form 
completed by interconnection customer on 09/30/2022; and 

 
Whereas, the interconnection customer will operate and maintain, or cause the operation and 
maintenance of, the DER facility; and 

 
Whereas, interconnection customer desires to interconnect the DER facility with EDC's electric 
distribution system. 

 
Now, therefore, in consideration of the premises and mutual covenants set forth in this 
Agreement, and other good and valuable consideration, the receipt, sufficiency and adequacy of 
which are hereby acknowledged, the Parties covenant and agree as follows: 

 
Article 1. Scope and Limitations of Agreement 

 

1.1 This Agreement shall be used for all approved interconnection requests for DER facilities 
that fall under Levels 2, 3 and 4 according to the procedures set forth in Part 466 of the 
Commission's rules (83 Ill. Adm. Code 466) (referred to as the Illinois Distributed 
Energy Resources Interconnection Standard). 

 
1.2 This Agreement governs the terms and conditions under which the DER facility will 

interconnect to, and operate in parallel with, the EDC's electric distribution system. 
 
1.3 This Agreement does not constitute an agreement to purchase or deliver the 

interconnection customer's power. 
 
1.4 Nothing in this Agreement is intended to affect any other agreement between the EDC 

and the interconnection customer. 
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1.5 Terms used in this agreement are defined as in Section 466.20 of the Illinois Distributed 

Generation Interconnection Standard unless otherwise noted. 
 
1.6 Responsibilities of the Parties 

 
1.6.1 The Parties shall perform all obligations of this Agreement in accordance with all 

applicable laws and regulations. 
 

1.6.2 The EDC shall construct, own, operate, and maintain its interconnection facilities 
in accordance with this Agreement. 

 
1.6.3 The interconnection customer shall construct, own, operate, and maintain its 

distributed generation facility and interconnection facilities in accordance with 
this Agreement. 

 
1.6.4 Each Party shall operate, maintain, repair, and inspect, and shall be fully 

responsible for, the facilities that it now or subsequently may own unless 
otherwise specified in the attachments to this Agreement. Each Party shall be 
responsible for the safe installation, maintenance, repair and condition of its 
respective lines and appurtenances on its respective sides of the point of 
interconnection. 

 
1.6.5 The interconnection customer agrees to design, install, maintain and operate its 

DER facility so as to minimize the likelihood of causing an adverse system 
impact on the electric distribution system or any other electric system that is not 
owned or operated by the EDC. 

 
1.7 Parallel Operation Obligations 

Once the DER facility has been authorized to commence parallel operation, the 
interconnection customer shall abide by all operating procedures established in IEEE 
Standard 1547 and any other applicable laws, statutes or guidelines, including those 
specified in Attachment 4 of this Agreement. 

 
1.8 Metering 

The interconnection customer shall be responsible for the cost to purchase, install, 
operate, maintain, test, repair, and replace metering and data acquisition equipment 
specified in Attachments 5 and 6 of this Agreement. 

 
1.9 Reactive Power 

 
1.9.1 Interconnection customers with a DER facility larger than or equal to 1 MVA 

shall design their DER facilities to maintain a power factor at the point of 
interconnection between .95 lagging and .95 leading at all times. Interconnection 
customers with a DER facility smaller than 1 MVA shall design their DER 
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facility to maintain a power factor at the point of interconnection between .90 
lagging and .90 leading at all times. 

 
1.9.2 Any EDC requirements for meeting a specific voltage or specific reactive power 

schedule as a condition for interconnection shall be clearly specified in 
Attachment 4. Under no circumstance shall the EDC's additional requirements for 
voltage or reactive power schedules exceed the normal operating capabilities of 
the DER facility. 

 
1.9.3 If the interconnection customer does not operate the distributed generation facility 

within the power factor range specified in Attachment 4, or does not operate the 
distribute generation facility in accordance with a voltage or reactive power 
schedule specified in Attachment 4, the interconnection customer is in default, 
and the terms of Article 6.5 apply. 

 
1.10 Standards of Operations 

 
The interconnection customer must obtain all certifications, permits, licenses and 
approvals necessary to construct, operate and maintain the facility and to perform its 
obligations under this Agreement. The interconnection customer is responsible for 
coordinating and synchronizing the DER facility with the EDC's system. The 
interconnection customer is responsible for any damage that is caused by the 
interconnection customer's failure to coordinate or synchronize the DER facility with the 
electric distribution system. The interconnection customer agrees to be primarily liable 
for any damages resulting from the continued operation of the DER facility after the EDC 
ceases to energize the line section to which the DER facility is connected. In Attachment 
4, the EDC shall specify the shortest reclose time setting for its protection equipment that 
could affect the DER facility. The EDC shall notify the interconnection customer at least 
10 business days prior to adopting a faster reclose time on any automatic protective 
equipment, such as a circuit breaker or line recloser, that might affect the DER facility. 
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Article 2. Inspection, Testing, Authorization, and Right of Access 
 

2.1 Equipment Testing and Inspection 
The interconnection customer shall test and inspect its DER facility including the 
interconnection equipment prior to interconnection in accordance with IEEE Standard 
1547 (2003) and IEEE Standard 1547.1 (2005). The interconnection customer shall not 
operate its DER facility in parallel with the EDC's electric distribution system without 
prior written authorization by the EDC as provided for in Articles 2.1.1-2.1.3. 

 
2.1.1 The EDC shall perform a witness test after construction of the DER facility is 

completed, but before parallel operation, unless the EDC specifically waives the 
witness test. The interconnection customer shall provide the EDC at least 15 
business days' notice of the planned commissioning test for the DER facility. If 
the EDC performs a witness test at a time that is not concurrent with the 
commissioning test, it shall contact the interconnection customer to schedule the 
witness test at a mutually agreeable time within 10 business days after the 
scheduled commissioning test designated on the application. If the EDC does not 
perform the witness test within 10 business days after the commissioning test, the 
witness test is deemed waived unless the Parties mutually agree to extend the date 
for scheduling the witness test, or unless the EDC cannot do so for good cause, in 
which case, the Parties shall agree to another date for scheduling the test within 
10 business days after the original scheduled date. If the witness test is not 
acceptable to the EDC, the EDC shall deliver in writing a detailed technical 
description of all deficiencies of the DER facility identified by the EDC during 
the witness test. The interconnection customer has 30 business days after receipt 
of the written description to address and resolve any deficiencies. This time 
period may be extended upon agreement between the EDC and the 
interconnection customer. If the interconnection customer fails to address and 
resolve the deficiencies to the satisfaction of the EDC, the applicable cure 
provisions of Article 6.5 shall apply. The interconnection customer shall, if 
requested by the EDC, provide a copy of all documentation in its possession 
regarding testing conducted pursuant to IEEE Standard 1547.1. 

 
 

2.1.2 If the interconnection customer conducts interim testing of the DER facility prior 
to the witness test, the interconnection customer shall obtain permission from the 
EDC before each occurrence of operating the DER facility in parallel with the 
electric distribution system. The EDC may, at its own expense, send qualified 
personnel to the DER facility to observe such interim testing, but it cannot 
mandate that these tests be considered in the final witness test. The EDC is not 
required to observe the interim testing or precluded from requiring the tests be 
repeated at the final witness test. During and leading up to the witness test, the 
EDC shall not limit the interconnection customer's ability to test the DER facility 
during normal working hours except for safety and reliability reasons. 
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2.1.3 After the DER facility passes the witness test, the EDC shall affix an authorized 
signature to the certificate of completion and return it to the interconnection 
customer approving the interconnection and authorizing parallel operation. The 
authorization shall not be conditioned or delayed and the EDC shall return the 
signed certificate of completion to the interconnection customer no more than 10 
business days after the date that the DER facility passes the witness test. 

 
2.2 Commercial Operation 

The interconnection customer shall not operate the DER facility, except for interim 
testing as provided in Article 2.1, until such time as the certificate of completion is signed 
by all Parties. 

 
2.3 Right of Access 

The EDC must have access to the disconnect switch and metering equipment of the DER 
facility at all times. When practical, the EDC shall provide notice to the customer prior to 
using its right of access. 

 
Article 3. Effective Date, Term, Termination, and Disconnection 

 

3.1 Effective Date 
This Agreement shall become effective upon execution by all Parties. 

 
3.2 Term of Agreement 

This Agreement shall become effective on the effective date and shall remain in effect 
unless terminated in accordance with Article 3.3 of this Agreement. 

 
3.3 Termination 

 
3.3.1 The interconnection customer may terminate this Agreement at any time by 

giving the EDC 30 calendar days prior written notice. 
 

3.3.2 Either Party may terminate this Agreement after default pursuant to Article 6.5. 
 

3.3.3 The EDC may terminate, upon 60 calendar days' prior written notice, for failure 
of the interconnection customer to complete construction of the DER facility 
within 12 months after the in-service date as specified by the Parties in 
Attachment 2, which may be extended by agreement between the Parties. 

 
3.3.4 The EDC may terminate this Agreement, upon 60 calendar days' prior written 

notice, if the interconnection customer has abandoned, cancelled, permanently 
disconnected or stopped development, construction, or operation of the DER 
facility, or if the interconnection customer fails to operate the DER facility in 
parallel with the EDC's electric system for three consecutive years. 

 
3.3.5 Upon termination of this Agreement, the DER facility will be disconnected from 

the EDC's electric distribution system. Terminating this Agreement does not 
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relieve either Party of its liabilities and obligations that are owed or continuing 
when the Agreement is terminated. 

 
3.3.6 If the Agreement is terminated, the interconnection customer loses its position in 

the interconnection queue. 
 
3.4 Temporary Disconnection 

A Party may temporarily disconnect the DER facility from the electric distribution 
system in the event one or more of the following conditions or events occurs: 

 
3.4.1 Emergency conditions – shall mean any condition or situation: (1) that in the 

judgment of the Party making the claim is likely to endanger life or property; or 
(2) that the EDC determines is likely to cause an adverse system impact, or is 
likely to have a material adverse effect on the EDC's electric distribution system, 
interconnection facilities or other facilities, or is likely to interrupt or materially 
interfere with the provision of electric utility service to other customers; or (3) 
that is likely to cause a material adverse effect on the DER facility or the 
interconnection equipment. Under emergency conditions, the EDC or the 
interconnection customer may suspend interconnection service and temporarily 
disconnect the DER facility from the electric distribution system. The EDC must 
notify the interconnection customer when it becomes aware of any conditions that 
might affect the interconnection customer's operation of the DER facility. The 
interconnection customer shall notify the EDC when it becomes aware of any 
condition that might affect the EDC's electric distribution system. To the extent 
information is known, the notification shall describe the condition, the extent of 
the damage or deficiency, the expected effect on the operation of both Parties' 
facilities and operations, its anticipated duration, and the necessary corrective 
action. 

 

3.4.2 Scheduled maintenance, construction, or repair – the EDC may interrupt 
interconnection service or curtail the output of the DER facility and temporarily 
disconnect the DER facility from the EDC's electric distribution system when 
necessary for scheduled maintenance, construction, or repairs on EDC's electric 
distribution system. The EDC shall provide the interconnection customer with 
notice no less than 5 business days before an interruption due to scheduled 
maintenance, construction, or repair, or the EDC shall provide notice immediately 
if the scheduled maintenance, construction, or repair is scheduled less than 5 
business days in advance. The EDC shall coordinate the reduction or temporary 
disconnection with the interconnection customer; however, the interconnection 
customer is responsible for out-of-pocket costs incurred by the EDC for deferring 
or rescheduling maintenance, construction or repair at the interconnection 
customer's request. 
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3.4.3 Forced outages – The EDC may suspend interconnection service to repair the 
EDC's electric distribution system. The EDC shall provide the interconnection 
customer with prior notice, if possible. If prior notice is not possible, the EDC 
shall, upon written request, provide the interconnection customer with written 
documentation, after the fact, explaining the circumstances of the disconnection. 

 
 

3.4.4 Adverse system impact – the EDC must provide the interconnection customer 
with written notice of its intention to disconnect the DER facility, if the EDC 
determines that operation of the DER facility creates an adverse system impact. 
The documentation that supports the EDC's decision to disconnect must be 
provided to the interconnection customer. The EDC may disconnect the DER 
facility if, after receipt of the notice, the interconnection customer fails to remedy 
the adverse system impact, unless emergency conditions exist, in which case, the 
provisions of Article 3.4.1 apply. The EDC may continue to leave the generating 
facility disconnected until the adverse system impact is corrected. 

 

3.4.5 Modification of the DER facility – The interconnection customer must receive 
written authorization from the EDC prior to making any change to the DER 
facility, other than a minor equipment modification. If the interconnection 
customer modifies its facility without the EDC's prior written authorization, the 
EDC has the right to disconnect the DER facility until such time as the EDC 
concludes the modification poses no threat to the safety or reliability of its electric 
distribution system. 

 
3.4.6 The EDC's compliance with Article 3 shall preclude any claim for damages for 

any lost opportunity or other costs incurred by the interconnection customer as a 
result of an interruption of service under Article 3. Any dispute over whether the 
EDC complied with Article 3 shall be resolved in accordance with the dispute 
resolution mechanism set forth in Article 8. 

 
 
Article 4. Cost Responsibility for Interconnection Facilities and Distribution Upgrades 

 

4.1 Interconnection Facilities 
 

4.1.1 The interconnection customer shall pay, or reimburse the EDC, as applicable, for 
the cost of the interconnection facilities itemized in Attachment 3. The EDC shall 
identify the additional interconnection facilities necessary to interconnect the 
DER facility with the EDC's electric distribution system, the cost of those 
facilities, and the time required to build and install those facilities, as well as an 
estimated date of completion of the building or installation of those facilities. 
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4.1.2 The interconnection customer is responsible for its expenses, including overheads, 
associated with owning, operating, maintaining, repairing, and replacing its 
interconnection equipment. 

 
4.2 Distribution Upgrades 

The EDC shall design, procure, construct, install, and own any distribution upgrades. The 
actual cost of the distribution upgrades, including overheads, shall be directly assigned to 
the interconnection customer whose distributed generation facility caused the need for the 
distribution upgrades. 

 
 
 
Article 5. Billing, Payment, Milestones, and Financial Security 

 

5.1 Billing and Payment Procedures and Final Accounting (Applies to supplemental reviews 
conducted under Level 2 or 3 review with EDC construction necessary for 
accommodating the DER facility, and Level 4 reviews) 

 
5.1.1 The EDC shall bill the interconnection customer for the design, engineering, 

construction, and procurement costs of EDC-provided interconnection facilities 
and distribution upgrades contemplated by this Agreement as set forth in 
Attachment 3. The billing shall occur on a monthly basis, or as otherwise agreed 
to between the Parties. The interconnection customer shall pay each bill within 30 
calendar days after receipt, or as otherwise agreed to between the Parties. 

 

5.1.2 Unless waived by the interconnection customer, within 90 calendar days after 
completing the construction and installation of the EDC's interconnection 
facilities and distribution upgrades described in Attachments 2 and 3 to this 
Agreement, the EDC shall provide the interconnection customer with a final 
accounting report of any difference between (1) the actual cost incurred to 
complete the construction and installation of the EDC's interconnection facilities 
and distribution upgrades; and (2) the interconnection customer's previous deposit 
and aggregate payments to the EDC for the interconnection facilities and 
distribution upgrades. If the interconnection customer's cost responsibility 
exceeds its previous deposit and aggregate payments, the EDC shall invoice the 
interconnection customer for the amount due and the interconnection customer 
shall pay the EDC within 30 calendar days. If the interconnection customer's 
previous deposit and aggregate payments exceed its cost responsibility under this 
Agreement, the EDC shall refund to the interconnection customer an amount 
equal to the difference within 30 calendar days after the final accounting report. 
Upon request from the interconnection customer, if the difference between the 
budget estimate and the actual cost exceeds 20%, the EDC will provide a written 
explanation for the difference. 
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5.1.3 If a Party disputes any portion of its payment obligation pursuant to this Article 5, 
the Party shall pay in a timely manner all non-disputed portions of its invoice, and 
the disputed amount shall be resolved pursuant to the dispute resolution 
provisions contained in Article 8. A Party disputing a portion of an Article 5 
payment shall not be considered to be in default of its obligations under this 
Article. 

 
5.2 Interconnection Customer Deposit 

Within 15 business days after signing and returning the interconnection agreement to the 
EDC, the interconnection customer shall provide the EDC with a deposit equal to 100% 
of the estimated, non-binding cost to procure, install, or construct any such 
facilities. However, when the estimated date of completion of the building or installation 
of facilities exceeds three months from the date of notification, pursuant to Article 4.1.1 
of this Agreement, this deposit may be held in escrow by a mutually agreed-upon third- 
party, with any interest to inure to the benefit of the interconnection customer. To the 
extent that this interconnection agreement is terminated for any reason, the EDC shall 
return all deposits provided by the interconnection customer, less any actual costs 
incurred by the EDC. 

 
 
 
Article 6. Assignment, Limitation on Damages, Indemnity, Force Majeure, and Default 

 

6.1 Assignment 
This Agreement may be assigned by either Party. If the interconnection customer 
attempts to assign this Agreement, the assignee must agree to the terms of this Agreement 
in writing and such writing must be provided to the EDC. Any attempted assignment that 
violates this Article is void and ineffective. Assignment shall not relieve a Party of its 
obligations, nor shall a Party's obligations be enlarged, in whole or in part, by reason of 
the assignment. An assignee is responsible for meeting the same obligations as the 
assignor. 

 
6.1.1 Either Party may assign this Agreement without the consent of the other Party to 

any affiliate (including mergers, consolidations or transfers, or a sale of a 
substantial portion of the Party's assets, between the Party and another entity), of 
the assigning Party that has an equal or greater credit rating and the legal authority 
and operational ability to satisfy the obligations of the assigning Party under this 
Agreement. 

 
6.1.2 The interconnection customer can assign this Agreement, without the consent of 

the EDC, for collateral security purposes to aid in providing financing for the 
DER facility. 

 
6.2 Limitation on Damages 

Except for cases of gross negligence or willful misconduct, the liability of any Party to 
this Agreement shall be limited to direct actual damages and reasonable attorney's fees, 
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and all other damages at law are waived. Under no circumstances, except for cases of 
gross negligence or willful misconduct, shall any Party or its directors, officers, 
employees and agents, or any of them, be liable to another Party, whether in tort, contract 
or other basis in law or equity for any special, indirect, punitive, exemplary or 
consequential damages, including lost profits, lost revenues, replacement power, cost of 
capital or replacement equipment. This limitation on damages shall not affect any Party's 
rights to obtain equitable relief, including specific performance, as otherwise provided in 
this Agreement. The provisions of this Article 6.2 shall survive the termination or 
expiration of the Agreement. 

 
6.3 Indemnity 

 
6.3.1 This provision protects each Party from liability incurred to third parties as a 

result of carrying out the provisions of this Agreement. Liability under this 
provision is exempt from the general limitations on liability found in Article 6.2. 

 

6.3.2 The interconnection customer shall indemnify and defend the EDC and the EDC's 
directors, officers, employees, and agents, from all damages and expenses 
resulting from a third party claim arising out of or based upon the interconnection 
customer's (a) negligence or willful misconduct or (b) breach of this Agreement. 

 
6.3.3 The EDC shall indemnify and defend the interconnection customer and the 

interconnection customer's directors, officers, employees, and agents from all 
damages and expenses resulting from a third party claim arising out of or based 
upon the EDC's (a) negligence or willful misconduct or (b) breach of this 
Agreement. 

 
6.3.4 Within 5 business days after receipt by an indemnified Party of any claim or 

notice that an action or administrative or legal proceeding or investigation as to 
which the indemnity provided for in this Article may apply has commenced, the 
indemnified Party shall notify the indemnifying Party of such fact. The failure to 
notify, or a delay in notification, shall not affect a Party's indemnification 
obligation unless that failure or delay is materially prejudicial to the indemnifying 
Party. 

 
6.3.5 If an indemnified Party is entitled to indemnification under this Article as a result 

of a claim by a third party, and the indemnifying Party fails, after notice and 
reasonable opportunity to proceed under this Article, to assume the defense of 
such claim, that indemnified Party may, at the expense of the indemnifying Party, 
contest, settle or consent to the entry of any judgment with respect to, or pay in 
full, the claim. 
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6.3.6 If an indemnifying Party is obligated to indemnify and hold any indemnified Party 
harmless under this Article, the amount owing to the indemnified person shall be 
the amount of the indemnified Party's actual loss, net of any insurance or other 
recovery. 

 
 
6.4 Force Majeure 

 
6.4.1  As used in this Article, a force majeure event shall mean any act of God, labor 

disturbance, act of the public enemy, war, acts of terrorism, insurrection, riot, fire, 
storm or flood, explosion, breakage or accident to machinery or equipment 
through no direct, indirect, or contributory act of a Party, any order, regulation or 
restriction imposed by governmental, military or lawfully established civilian 
authorities, or any other cause beyond a Party's control. A force majeure event 
does not include an act of gross negligence or intentional wrongdoing by the Party 
claiming force majeure. 

 

6.4.2 If a force majeure event prevents a Party from fulfilling any obligations under this 
Agreement, the Party affected by the force majeure event ("Affected Party") shall 
notify the other Party of the existence of the force majeure event within one 
business day. The notification must specify the circumstances of the force 
majeure event, its expected duration, and the steps that the Affected Party is 
taking and will take to mitigate the effects of the event on its performance. If the 
initial notification is verbal, it must be followed up with a written notification 
within one business day. The Affected Party shall keep the other Party informed 
on a continuing basis of developments relating to the force majeure event until the 
event ends. The Affected Party may suspend or modify its obligations under this 
Agreement (other than the obligation to make payments) only to the extent that 
the effect of the force majeure event cannot be otherwise mitigated. 

 
6.5 Default 

 
6.5.1 No default shall exist when the failure to discharge an obligation (other than the 

payment of money) results from a force majeure event as defined in this 
Agreement, or the result of an act or omission of the other Party. 

 
6.5.2 A Party shall be in default ("Default") of this Agreement if it fails in any material 

respect to comply with, observe or perform, or defaults in the performance of, any 
covenant or obligation under this Agreement and fails to cure the failure within 60 
calendar days after receiving written notice from the other Party. Upon a default 
of this Agreement, the non-defaulting Party shall give written notice of the default 
to the defaulting Party. Except as provided in Article 6.5.3, the defaulting Party 
has 60 calendar days after receipt of the default notice to cure the default; 
provided, however, if the default cannot be cured within 60 calendar days, the 
defaulting Party shall commence the cure within 20 calendar days after original 
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notice and complete the cure within six months from receipt of the default notice; 
and, if cured within that time, the default specified in the notice shall cease to 
exist. 

 
6.5.3 If a Party has assigned this Agreement in a manner that is not specifically 

authorized by Article 6.1, fails to provide reasonable access pursuant to Article 
2.3, and is in default of its obligations pursuant to Article 7, or if a Party is in 
default of its payment obligations pursuant to Article 5 of this Agreement, the 
defaulting Party has 30 days from receipt of the default notice to cure the default. 

 
6.5.4 If a default is not cured as provided for in this Article, or if a default is not 

capable of being cured within the period provided for in this Article, the non- 
defaulting Party shall have the right to terminate this Agreement by written 
notice, and be relieved of any further obligation under this Agreement and, 
whether or not that Party terminates this Agreement, to recover from the 
defaulting Party all amounts due under this Agreement, plus all other damages 
and remedies to which it is entitled at law or in equity. The provisions of this 
Article shall survive termination of this Agreement. 

 
 
 
Article 7. Insurance 

 

For DER facilities with a nameplate capacity of 1 MVA or above, the interconnection customer 
shall carry sufficient insurance coverage so that the maximum comprehensive/general liability 
coverage that is continuously maintained by the interconnection customer during the term shall 
be not less than $2,000,000 for each occurrence, and an aggregate, if any, of at least $4,000,000. 
The EDC, its officers, employees and agents shall be added as an additional insured on this 
policy. The interconnection customer agrees to provide the EDC with at least 30 calendar days 
advance written notice of cancellation, reduction in limits, or non-renewal of any insurance 
policy required by this Article. 

 
Article 8. Dispute Resolution 

 

8.1 Parties shall attempt to resolve all disputes regarding interconnection as provided in this 
Article in a good faith manner. 

 
8.2 If there is a dispute between the Parties about implementation or an interpretation of the 

Agreement, the aggrieved Party shall issue a written notice to the other Party to the 
Agreement that specifies the dispute and the Agreement articles that are disputed. 

 
8.3 A meeting between the Parties shall be held within 10 days after receipt of the written 

notice. Persons with decision-making authority from each Party shall attend the meeting. 
If the dispute involves technical issues, persons with sufficient technical expertise and 
familiarity with the issue in dispute from each Party shall also attend the meeting. The 
meeting may be conducted by teleconference. The informal process between the parties 
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shall extend 30 days after the receipt of written notice, after which the dispute is deemed 
resolved and the timeframes for decisions within the interconnection process resume, 
unless one of the parties seeks resolution through non-binding arbitration procedures 
described in Article 8.4 or files a formal complaint at the Commission prior to the end of 
the 30-day period. 

 
8.4 If the parties are unable to resolve the dispute through the process outlined in Article 8.3, 

either party may submit the interconnection dispute to an Ombudsman for non-binding 
arbitration. The party electing non-binding arbitration shall notify the other party of the 
request in writing. The non-binding arbitration process is limited to 60 days, absent 
mutual agreement of the parties and the Ombudsman to a longer period. 

 
8.5 Each party shall bear its own fees, costs and expenses and an equal share of the expenses 

of the non-binding arbitration. 

8.6 Within 10 days after the conclusion of the procedures in Article 8.4, either party may 
initiate a formal complaint with the Commission and ask for an expedited resolution of 
the dispute. If the complaint seeks expedited resolution, any written recommendation of 
the Ombudsman shall be appended to the complaint. The formal complaint shall proceed 
as a contested hearing pursuant to the Commission’s Rules of Practice. 

 
8.7 A party may, after good faith negotiations have failed, decline to pursue non-binding 

arbitration and instead initiate a formal complaint with the Commission. The formal 
complaint shall proceed as a contested hearing pursuant to the Commission's Rules of 
Practice. 

 
8.8 Pursuit of dispute resolution may not affect an interconnection request or an 

interconnection applicant's position in the EDC's interconnection queue. 
 
8.9 If the Parties fail to resolve their dispute under the dispute resolution provisions of this 

Article, nothing in this Article shall affect any Party's rights to obtain equitable relief, 
including specific performance, as otherwise provided in this Agreement. 

 
 
Article 9. Miscellaneous 

 

9.1 Governing Law, Regulatory Authority, and Rules 
 

The validity, interpretation and enforcement of this Agreement and each of its provisions 
shall be governed by the laws of the State of Illinois, without regard to its conflicts of law 
principles. This Agreement is subject to all applicable laws and regulations. Each Party 
expressly reserves the right to seek change in, appeal, or otherwise contest any laws, 
orders or regulations of a governmental authority. The language in all parts of this 
Agreement shall in all cases be construed as a whole, according to its fair meaning, and 
not strictly for or against the EDC or interconnection customer, regardless of the 
involvement of either Party in drafting this Agreement. 
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9.2 Amendment 
Modification of this Agreement shall be only by a written instrument duly executed by 
both Parties. 

 
9.3 No Third-Party Beneficiaries 

 
This Agreement is not intended to and does not create rights, remedies, or benefits of any 
character whatsoever in favor of any persons, corporations, associations, or entities other 
than the Parties, and the obligations in this Agreement assumed are solely for the use and 
benefit of the Parties, their successors in interest and, where permitted, their assigns. 

 
9.4 Waiver 

 
9.4.1 Except as otherwise provided in this Agreement, a Party's compliance with any 

obligation, covenant, agreement, or condition in this Agreement may be waived 
by the Party entitled to the benefits thereof only by a written instrument signed by 
the Party granting the waiver, but the waiver or failure to insist upon strict 
compliance with the obligation, covenant, agreement, or condition shall not 
operate as a waiver of, or estoppel with respect to, any subsequent or other failure. 

 
9.4.2. Failure of any Party to enforce or insist upon compliance with any of the terms or 

conditions of this Agreement, or to give notice or declare this Agreement or the 
rights under this Agreement terminated, shall not constitute a waiver or 
relinquishment of any rights set out in this Agreement, but the same shall be and 
remain at all times in full force and effect, unless and only to the extent expressly 
set forth in a written document signed by that Party granting the waiver or 
relinquishing any such rights. Any waiver granted, or relinquishment of any right, 
by a Party shall not operate as a relinquishment of any other rights or a waiver of 
any other failure of the Party granted the waiver to comply with any obligation, 
covenant, agreement, or condition of this Agreement. 

 
9.5 Entire Agreement 

Except as provided in Article 9.1, this Agreement, including all attachments, constitutes 
the entire Agreement between the Parties with reference to the subject matter of this 
Agreement, and supersedes all prior and contemporaneous understandings or agreements, 
oral or written, between the Parties with respect to the subject matter of this Agreement. 
There are no other agreements, representations, warranties, or covenants that constitute 
any part of the consideration for, or any condition to, either Party's compliance with its 
obligations under this Agreement. 

 
9.6 Multiple Counterparts 

This Agreement may be executed in two or more counterparts, each of which is deemed 
an original, but all constitute one and the same instrument. 
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9.7 No Partnership 
This Agreement shall not be interpreted or construed to create an association, joint 
venture, agency relationship, or partnership between the Parties, or to impose any 
partnership obligation or partnership liability upon either Party. Neither Party shall have 
any right, power or authority to enter into any agreement or undertaking for, or act on 
behalf of, or to act as or be an agent or representative of, or to otherwise bind, the other 
Party. 

 

9.8 Severability 
If any provision or portion of this Agreement shall for any reason be held or adjudged to 
be invalid or illegal or unenforceable by any court of competent jurisdiction or other 
governmental authority, (1) that portion or provision shall be deemed separate and 
independent, (2) the Parties shall negotiate in good faith to restore insofar as practicable 
the benefits to each Party that were affected by the ruling, and (3) the remainder of this 
Agreement shall remain in full force and effect. 

 
 
9.9 Environmental Releases 

Each Party shall notify the other Party of the release of any hazardous substances, any 
asbestos or lead abatement activities, or any type of remediation activities related to the 
DER facility or the interconnection facilities, each of which may reasonably be expected 
to affect the other Party. The notifying Party shall (1) provide the notice as soon as 
practicable, provided that Party makes a good faith effort to provide the notice no later 
than 24 hours after that Party becomes aware of the occurrence, and (2) promptly furnish 
to the other Party copies of any publicly available reports filed with any governmental 
authorities addressing such events. 

 
9.10 Subcontractors 

Nothing in this Agreement shall prevent a Party from using the services of any 
subcontractor it deems appropriate to perform its obligations under this Agreement; 
provided, however, that each Party shall require its subcontractors to comply with all 
applicable terms and conditions of this Agreement in providing services and each Party 
shall remain primarily liable to the other Party for the performance of the subcontractor. 

 
9.10.1 A subcontract relationship does not relieve any Party of any of its obligations 

under this Agreement. The hiring Party remains responsible to the other Party for 
the acts or omissions of its subcontractor. Any applicable obligation imposed by 
this Agreement upon the hiring Party shall be equally binding upon, and shall be 
construed as having application to, any subcontractor of the hiring Party. 

 
9.10.2 The obligations under this Article cannot be limited in any way by any limitation 

of subcontractor's insurance. 
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Interconnection Customer:     CEMETERY SUN LLC  
Attention:    ALEXANDER FARKES  
Address:       4753 N BROADWAY STREET, FLOOR 2  
City:   CHICAGO State:   IL Zip:   60640  
Phone:    7797745151           Fax:  E-Mail:   ALEX@22C.NET  

Interconnection Customer:     CEMETERY SUN LLC  
Attention:   ALEXANDER FARKES  
Address:      4753 N BROADWAY STRETE, FLOOR 2  
City:   CHICAGO State:   IL Zip: 60640          

Article 10. Notices 
 

10.1 General 
Unless otherwise provided in this Agreement, any written notice, demand, or request 
required or authorized in connection with this Agreement ("Notice") shall be deemed 
properly given if delivered in person, delivered by recognized national courier service, or 
sent by first class mail, postage prepaid, to the person specified below: 

 
If to Interconnection Customer: 

 

 

If to EDC: 
 

EDC:     Ameren Illinois Company     
Attention:      Ameren Illinois Net Metering Coordinator   
Address:        10 Richard Mark Way – Mail Code 910   
City:    Collinsville   State:    IL Zip:           62234  
Phone:  Fax:   E-Mail: RenewablesIllinois@ameren.com   

Alternative Forms of Notice 
Any notice or request required or permitted to be given by either Party to the other Party and not 
required by this Agreement to be in writing may be given by telephone, facsimile or e-mail to the 
telephone numbers and e-mail addresses set out above. 

 
10.2 Billing and Payment 

Billings and payments shall be sent to the addresses set out below: 
 
If to Interconnection Customer: 

 

mailto:ALEX@22C.NET
mailto:RenewablesIllinois@ameren.com
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Interconnection Customer's Operating Representative:       
Attention:   ALEXANDER FARKES  
Address:      4753 N BROADWAY STREET, FLOOR 2   
City:   CHICAGO State:   IL Zip: 60640          

If to EDC: 
 

EDC:   Ameren Illinois    
Attention:     Ameren Net Metering Coordinator    
Address:       10 Richard Mark Way – Mail Code 910    
City:    Collinsville State:   IL Zip: 62234          

10.3 Designated Operating Representative 
The Parties may also designate operating representatives to conduct the communications 
that may be necessary or convenient for the administration of this Agreement. This 
person will also serve as the point of contact with respect to operations and maintenance 
of the Party's facilities. 

 

 
 

EDC's Operating Representative:     Ameren Illinois    
Attention:    Ameren Illinois Net Metering Coordinator    
Address:      10 Richard Mark Way – Mail Code 910    
City:   Collinsville State:   IL Zip: 62234          

10.4 Changes to the Notice Information 
Either Party may change this notice information by giving five business days written 
notice before the effective date of the change. 
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Name:     
Title: 
Date: 

OWNER 

2/1/2024 

Article 11. Signatures 
 

IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed by their 
respective duly authorized representatives. 

 
 
For the Interconnection Customer: - 

 

For EDC: 
  
Name: Jason Klein 
Title: Sr. Director, Distrib Ops, Eng & Plng 
Date: 2/05/2024 
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Attachment 1 

Definitions 

Adverse system impact – A negative effect that compromises the safety or reliability of the 
electric distribution system or materially affects the quality of electric service provided by the 
electric distribution company (EDC) to other customers. 

 
Applicable laws and regulations – All duly promulgated applicable federal, State and local 
laws, regulations, rules, ordinances, codes, decrees, judgments, directives, or judicial or 
administrative orders, permits and other duly authorized actions of any governmental authority, 
having jurisdiction over the Parties. 

 
Commissioning test – Tests applied to a distributed generation facility by the applicant after 
construction is completed to verify that the facility does not create adverse system impacts. At a 
minimum, the scope of the commissioning tests performed shall include the commissioning test 
specified IEEE Standard 1547 Section 5.4 "Commissioning tests." 

 
Distributed generation facility – The equipment used by an interconnection customer to 
generate or store electricity that operates in parallel with the electric distribution system. A 
distributed generation facility typically includes an electric generator, prime mover, and the 
interconnection equipment required to safely interconnect with the electric distribution system or 
a local electric power system. 

 
Distribution upgrades – A required addition or modification to the EDC's electric distribution 
system at or beyond the point of interconnection to accommodate the interconnection of a 
distributed generation facility. Distribution upgrades do not include interconnection facilities. 

 
Electric distribution company or EDC – Any electric utility entity subject to the jurisdiction of 
the Illinois Commerce Commission. 

 
Electric distribution system – The facilities and equipment used to transmit electricity to 
ultimate usage points such as homes and industries from interchanges with higher voltage 
transmission networks that transport bulk power over longer distances. The voltage levels at 
which electric distribution systems operate differ among areas but generally carry less than 100 
kilovolts of electricity. Electric distribution system has the same meaning as the term Area EPS, 
as defined in 3.1.6.1 of IEEE Standard 1547. 

 
Facilities study – An engineering study conducted by the EDC to determine the required 
modifications to the EDC's electric distribution system, including the cost and the time required 
to build and install the modifications, as necessary to accommodate an interconnection request. 

 
Force majeure event – Any act of God, labor disturbance, act of the public enemy, war, acts of 
terrorism, insurrection, riot, fire, storm or flood, explosion, breakage or accident to machinery or 
equipment through no direct, indirect, or contributory act of a Party, any order, regulation or 
restriction imposed by governmental, military or lawfully established civilian authorities, or any 
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other cause beyond a Party's control. A force majeure event does not include an act of gross 
negligence or intentional wrongdoing. 

 
Governmental authority – Any federal, State, local or other governmental regulatory or 
administrative agency, court, commission, department, board, other governmental subdivision, 
legislature, rulemaking board, tribunal, or other governmental authority having jurisdiction over 
the Parties, their respective facilities, or the respective services they provide, and exercising or 
entitled to exercise any administrative, executive, police, or taxing authority or power; provided, 
however, that this term does not include the interconnection customer, EDC or any affiliate of 
either. 

 
IEEE Standard 1547 – The Institute of Electrical and Electronics Engineers, Inc. (IEEE), 3 
Park Avenue, New York NY 10016-5997, Standard 1547 (2003), "Standard for Interconnecting 
Distributed Resources with Electric Power Systems." 

 
IEEE Standard 1547.1 – The IEEE Standard 1547.1 (2005), "Conformance Test Procedures for 
Equipment Interconnecting Distributed Resources with Electric Power Systems." 

 
Interconnection agreement or Agreement – The agreement between the interconnection 
customer and the EDC. The interconnection agreement governs the connection of the distributed 
generation facility to the EDC's electric distribution system and the ongoing operation of the 
distributed generation facility after it is connected to the EDC's electric distribution system. 

 
Interconnection customer – The entity entering into this Agreement for the purpose of 
interconnecting a distributed generation facility to the EDC's electric distribution system. 

 
Interconnection equipment – A group of components or an integrated system connecting an 
electric generator with a local electric power system or an electric distribution system that 
includes all interface equipment, including switchgear, protective devices, inverters or other 
interface devices. Interconnection equipment may be installed as part of an integrated equipment 
package that includes a generator or other electric source. 

 
Interconnection facilities – Facilities and equipment required by the EDC to accommodate the 
interconnection of a distributed generation facility. Collectively, interconnection facilities 
include all facilities, and equipment between the distributed generation facility and the point of 
interconnection, including modification, additions, or upgrades that are necessary to physically 
and electrically interconnect the distributed generation facility to the electric distribution system. 
Interconnection facilities are sole use facilities and do not include distribution upgrades. 

 
Interconnection request – An interconnection customer's request, on the required form, for the 
interconnection of a new distributed generation facility, or to increase the capacity or change the 
operating characteristics of an existing distributed generation facility that is interconnected with 
the EDC's electric distribution system. 
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Interconnection study – Any of the following studies, as determined to be appropriate by the 
EDC: the interconnection feasibility study, the interconnection system impact study, and the 
interconnection facilities study. 

 
Illinois standard distributed generation interconnection rules – The most current version of 
the procedures for interconnecting distributed generation facilities adopted by the Illinois 
Commerce Commission. See 83 Ill. Adm. Code 466. 

 
Parallel operation or Parallel – The state of operation that occurs when a distributed generation 
facility is connected electrically to the electric distribution system. 

 
Point of interconnection – The point where the distributed generation facility is electrically 
connected to the electric distribution system. Point of interconnection has the same meaning as 
the term "point of common coupling" defined in 3.1.13 of IEEE Standard 1547. 

 
Witness test – For lab-certified equipment, verification (either by an on-site observation or 
review of documents) by the EDC that the interconnection installation evaluation required by 
IEEE Standard 1547 Section 5.3 and the commissioning test required by IEEE Standard 1547 
Section 5.4 have been adequately performed. For interconnection equipment that has not been 
lab-certified, the witness test shall also include verification by the EDC of the on-site design tests 
required by IEEE Standard 1547 Section 5.1 and verification by the EDC of production tests 
required by IEEE Standard 1547 Section 5.2. All tests verified by the EDC are to be performed 
in accordance with the test procedures specified by IEEE Standard 1547.1. 
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Attachment 2 
 

Construction Schedule, Proposed Equipment & Settings 
 
This attachment is to be completed by the interconnection customer and shall include the 
following: 

 
1. The construction schedule for the distributed generation facility. 

 
2. A one-line diagram indicating the distributed generation facility, interconnection 

equipment, interconnection facilities, metering equipment, and distribution upgrades. 
 
3. Component specifications for equipment identified in the one-line diagram. 

 
4. Component settings. 

 
5. Proposed sequence of operations. 

 
6. A three line diagram showing current potential circuits for protective relays. 

 
7. Relay tripping and control schematic diagram. 
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Attachment 3 
 

Description, Costs and Time Required to Build and 
Install the EDC's Interconnection Facilities 

 
This attachment is to be completed by the EDC and shall include the following: 

 
1. Required interconnection facilities, including any required metering. 

 
Per the prior studies - EDC shall build the substation facilities as required to support 
the interconnection of the interconnection customer proposed facility up to the point 
of disconnect. The interconnection would consist of installation of 3 wire 34.5/69kV 
meter and tap, main line disconnect switches on both sides of line tap, pole mounted 
recloser at POI with Viper and Intellirupter, and primary metering at POI. The 
interconnection customer would be responsible for construction to the point of 
disconnect. All costs shall be paid for and/or reimbursed by the interconnection 
customer pursuant to Article 5 of this agreement. The interconnection customer is 
required to construct all facilities which connect to EDC’s facilities or otherwise 
interface with EDC’s facilities, all as determined by EDC’s final, detailed 
engineering, in accordance with EDC’s published standards. 

 
Additional required interconnection facilities and system upgrades may be identified 
while completing Detailed Engineering. 

 
2. An estimate of itemized costs charged by the EDC for interconnection, including 

overheads, based on results from prior studies. 

Cemetery Sun LLC: Off of Mercer Cemetery Ln, Frederick, IL- 5000 KW 
 

(PowerClerk DER-13324) 
 

Queue Position: 2 
 

NOTE: THE COST ESTIMATE PROVIDED FOR YOUR PROJECT IN THE NEXT 
SECTION IS CONTINGENT UPON CONSTRUCTION COMPLETION OF ALL 
SYSTEM UPGRADES REQUIRED OF PROJECT(S) AHEAD OF YOUR PROJECT IN 
THE QUEUE THAT HAVE AN IMPACT ON THE CONNECTION OF YOUR 
PROJECT. SHOULD ANY ONE OR MORE OF SUCH PROJECTS WITHDRAW FOR 
ANY REASON, THE COSTS ASSOCIATED WITH YOUR PROJECT MAY CHANGE TO 
REFLECT THE COST IMPACT OF SYSTEM UPGRADES THAT NOW MAY BE 
REQUIRED TO CONNECT YOUR PROJECT AS A RESULT OF THE WITHDRAWAL 
OF SUCH HIGHER QUEUED PROJECTS. 
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An estimate of itemized costs charged by the EDC for interconnection, including 
overheads. 

 
 

  $572,000.00 for the installation of 3 wire 34.5/69kV meter and tap, main line disconnect 
switches on both sides of line tap, pole mounted recloser at POI with Viper and 
Intellirupter, and primary metering at POI. This will be subject to a true-up process at the 
end of the project. 

Ameren Illinois reserves the right to revise this estimate prior to and during construction based on the 
requirements of Good Utility practices not foreseen at the time of the original estimate. The revisions 
to the estimate may include, but are not limited to, changes in the cost of materials and required 
labor. 

 

Notwithstanding Section 5.2 of this Agreement, the Parties may agree to other forms of security in lieu 
of a cash deposit provided such other form of security is acceptable to the EDC. 

 
 

3. An estimate for the time required to build and install the EDC's interconnection facilities 
based on results from prior studies and an estimate of the date upon which the facilities 
will be completed. 

The final construction timeline will be developed during the scoping meeting which will 
be held with the applicant after the deposit is paid in full and will continue to be updated 
as the developer and Ameren Illinois work thru the construction process. That 
notwithstanding, it is anticipated that Ameren Illinois will initiate procurement activities 
immediately following the scoping meeting. Any revisions to the current scope of 
construction activities and their timeline will be provided immediately after that 
discussion. The requested in-service date is dependent on the availability of any long lead 
time equipment and weather impacts on construction activities. 
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Attachment 4 
 

Operating Requirements for Distributed Generation Facilities Operating in Parallel 
 
The EDC shall list specific operating practices that apply to this distributed generation 
interconnection and the conditions under which each listed specific operating practice applies. 

 
 
 
 

Attachment 5 
 

Monitoring and Control Requirements 
 
This attachment is to be completed by the EDC and shall include the following: 

 
1. The EDC's monitoring and control requirements must be specified, along with a reference 

to the EDC's written requirements documents from which these requirements are derived. 
 
2. An internet link to the requirements documents. 

https://www.ameren.com/service-manual 

http://standards.ieee.org 
 
 

Attachment 6 

Metering Requirements 

This attachment is to be completed by the EDC and shall include the following: 
 
1. The metering requirements for the distributed generation facility. 

 
The specific metering requirements and equipment will be specified as part of the 
Detailed Engineering. 

 
2. Identification of the appropriate tariffs that establish these requirements. 

 
3. An internet link to these tariffs. 

 
https://www.ameren.com/illinois/business/rates/ 

https://www.ameren.com/service-manual
http://standards.ieee.org/
https://www.ameren.com/illinois/business/rates/
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https://www.ameren.com/illinois/electric-choice/renewables 

https://www.ameren.com/illinois/electric-choice/renewables
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Attachment 7 
 

As Built Documents 
 
This attachment is to be completed by the interconnection customer and shall include the 
following: 

 
When it returns the certificate of completion to the EDC, the interconnection customer shall 
provide the EDC with documents detailing the as-built status of the following: 

 
1. A one-line diagram indicating the distributed generation facility, interconnection 

equipment, interconnection facilities, and metering equipment. 
 
2. Component specifications for equipment identified in the one-line diagram. 

 
3. Component settings. 

 
4. Proposed sequence of operations. 

 
5. A three-line diagram showing current potential circuits for protective relays. 

 
6. Relay tripping and control schematic diagram. 
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